TAMPA SPORTS AUTHORITY
BABE ZAHARIAS GRILL RENOVATION

SECTION 012300 - ALTERNATES
GENERAL
RELATED DOCUMENTS
Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.
SUMMARY
This Section includes administrative and procedural requirements for Alternates, as defined herein.  Numbers are assigned to the Alternates only for reference. Owner may elect to accept or reject Alternates in any number or order, without regard to the numbers assigned to Alternates. 
DEFINITIONS
Alternate:  An amount proposed by bidders and stated on the Bid Form for certain work defined in the Bidding Requirements that may be added or deducted to the Base Bid amount if Owner decides to accept a corresponding change either in the scope of construction to be completed or in the products, materials, equipment, systems, or installation methods described in the Contract Documents.  The cost or credit for each alternate is the net addition or deduction to the Contract Sum to incorporate the alternate into the Work.  No other adjustments are made to the Contract Sum or time for the work included in the Alternate.
PROCEDURES
Coordination:  Modify or adjust affected adjacent work as necessary to completely integrate work of the alternate into Project.
Include as part of each alternate, miscellaneous devices, accessory objects, and similar items incidental to or required for a complete installation whether or not indicated as part of alternate.
Notification:  Immediately following award of the Contract, notify each party involved, in writing, of the status of each alternate.  Indicate if alternates have been accepted, rejected, or deferred for later consideration.  Execute accepted alternates under the same conditions as other work of the Contract.
Execute accepted alternates under the same conditions as other work of the Contract.  If the bid alternate is not accepted, none of the described work will be included in the Work of this project.
Schedule of Alternates:  A Schedule is included at the end of this Section (below).  Specification Sections referenced in schedule contain requirements for materials and services necessary to achieve the work described under each alternate.
PRODUCTS (Not Used)
EXECUTION
SCHEDULE OF ALTERNATES
ALTERNATE 1
BASE BID: Repair and paint damaged wood siding and wood base at Lobby, Sports Store and as required throughout building.
ALTERNATE:  Paint interior wood siding, ceilings and doors at Lobby and Sports Store.
ALTERNATE 2
0. BASE BID:  Repair and paint damaged wood siding and wood base at Lobby, Sports Store and as required throughout building.
ALTERNATE:  Remove existing gypsum wallboard, wood siding and wood base. Install new gypsum wall board
ALTERNATE 3
0. BASE BID:  Carpet to remain at Lobby. Ceramic tile to remain at Sports Store. 
0. ALTERNATE:  Remove existing carpeting at Sports Store and existing ceramic tile at Lobby. Replace with porcelain tile and wood base to match new flooring at Dining. 
ALTERNATE 4
0. BASE BID:  Provide quartz countertops at casework as indicated on Documents on sheets A13.1 and A13.2. 
0. ALTERNATE:  Delete the requirement for quartz countertops and in lieu thereof provide Corian Solid Surface countertops.
ALTERNATE 5
0. BASE BID:  Provide quartz countertops at casework as indicated on Documents on sheets A13.1 and A13.2. 
0. ALTERNATE:  Delete the requirement for quartz countertops and in lieu thereof provide laminate countertops.
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